GOVERNMENT OF WEST BENGAL

TR

.3};;7 A DIRECTORATE OF FORESTS

SAVE GREEN OFFICE OF THE DIVISIONAL FOREST OFFICER *X

o ot e BANKURA (SOUTH) DIVISION - L.
T PIN - 722101

Phone No.:- 03242 — 230807, Fax No. :- 03242 — 23523871, E-mail Address :- dfobans-wb@nic.in,
dfosouth.bks@ gmail.com; Website :- www.bankuraforest.in

Tender for Selection of bona fide persons/agencies/companies, including
consortium and partnership firms to undertake consultancy services for third
party quality control, quality assurance of different check dam structures/water
detention structures & daily supervision in the Forest area under Bankura
(South) Division of Jalatirtha Scheme of West Bengal Forest Directorate.

NIT No. WBFOR/BKS/JALATIRTHA/07/2023-24
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OFFICE OF THE DIVISIONAL FOREST OFFICER
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Phone No.:- 03242 — 230807, Fax No. :- 03242 — 2352871, E-mail Address :- dfobans-wb@ nic.in,
dfosouth.bks@gmail.com; Website :- www.bankuraforest.in

o

Memo No. 3901 / 2-CD

Dated, Bankura, the

NIT No. WBFOR/BKS/JALATIRTHA/07/2023-24

15 /02/2024

TENDER FOR CONSULTANCY SERVICES FOR THIRD PARTY QUALITY
CONTROL, QUALITY ASSURANCE OF DIFFERENT CHECK DAM
STRUCTURES/WATER DETENTION STRUCTURES & DAILY
SUPERVISION IN THE FOREST AREA UNDER BANKURA (SOUTH)
DIVISION OF JALATIRTHA SCHEME.

The Divisional Forest Officer, Bankura (South) Division West Bengal, on behalf of the Governor,
West Bengal invites e-Tenders for the following work(s) from the eligible Contractors as detailed in
the table below. [Collection (downloading) and Submission (uploading) of Tender can be made
online through the website https://wbtenders.gov.inonly].

List of Work(s):
Earnest .
Project Tender Fees & Total Project | Money 2% of Period (.)f
Name of work EMD Payable . . Completion
No. Cost (in Rs.) the Project
to of the work
Cost
1) (2 3) (4) (6)
CONSULTANCY
SERVICES FOR THIRD
PARTY QUALITY
CONTROL, QUALITY
ASSURANCE OF
DIFFERENT CHECK *Tender Fees
DAM through GRIPS
1 STRUCTURES/WATER Portal Rs. Rs. Till the end
: DETENTION **EMD 1,99,998.00 4,000.00 of the Project
STRUCTURES & DAILY | through ICICI
SUPERVISION IN THE Bank

FOREST AREA OF
BANKURA (SOUTH)
DIVISION UNDER
JALATIRTHA
SCHEME.

* Price of Form Technical & Financial Bid documents and other annexure (Rs.1000) only for
the L1 at the time of Award of Contract/ AOC
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You are invited to submit your most competitive tender for the following works:-

Brief Description of the Works

Financial Proposal

Period of
Engagement

Third party quality control and quality assurance of

different Check Dam Structures/Water Detention Structures:-
The scope of services would include the following:-

(i)
(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

()

To make survey and lay-out and benchmark
fixation before commencement of the work.
To supervise technically as par specification of
approved plan and estimate of the scheme on
behalf of the Directorate of Forest, Govt. of
West Bengal.
To prepare Work Measurement Note Book form
time to time as par rules in vogue.
To check volume of work in the field with the
bill and estimate as and when submitted by the
contractor.
To appraise DFO, Bankura South Division about
progress and quality of work from time to time.
To ensure the quality of works along with
workman ship in conforming to technical
specifications, contract documents,
designs/drawings, relevant Indian Standards.
To ensure sound construction and installation
procedures using the appropriate equipments and
standardized implementation procedures.
To undertake monitoring of the site selection, all
the work is carried out as per agreed design and
specifications, and quality of output at various
stages of construction as per bid specifications.
To carry out the field test required for assuring the
quality in the presence of the competent
authority.**
To recommend appropriate corrective actions even
suspension of works where the quality of work is
likely to be of poor quality or would risk early
breakdown.

Location Details:

1
2
3
4,
5
6

. Javi Mouza under Ranibundh Range

Katham Mouza under Ranibundh Range

Paryasa Mouza under Fulkusma Range

Rangamatia Mouza under Simlapal Range

Mukundapur Mouza under Simlapal Range

Baragarra Mouza under Sarenga Range.

Rs. /- for
Site No. &

Name

Till the end of
the project
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** Test includes as par following table:

Materials Laboratory Tests Field Tests
Grain size distribution Field Moisture Content
SOIL Liquid Limit & Plastic Limit Field Density by Core Cutter method
Standard Proctor Test
Sieve analysis of aggregates Slump test
CONCRETE AlV test of aggregate In situ cube test
Water absorption

A. Schedule of Dates:

Sl. Particulars Date Time
No.
Date of uploading N.I.T. Documents—Online
1 - 22-02-2024 12.00 P.M.
(Publishing Date) 02-20 00
2 | Documents download start date (Online) 22-02-2024 12.00 P.M.
3| Documents download end date (Online) 05-03-2024 05:00 P.M.
4 | Bid submission start date (Online) 22-02-2024 12.00 P.M.
5| Bid submission closing date (Online) 05-03-2024 05:00 P.M.
6 EMD Online submission start and end date 99-02-2024 10 05-03-2024 12.00 P.M. to 05.00
& time P.M.
7 Bid gpenlng date for Technical Proposal 08-03-2024 12-00 P.M.
(Online)
8 D.ate of uploa.ldlng technically qualified To be notified in due course
bidders (Online)
To be notified during
9 uploading of Technical

Date of opening Financial Bids (Online)

Evaluation Sheet of bidders

Note: 1). In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid
dates, the next working day will be treated as scheduled / prescribed date for the same purpose.

2). The Tender Inviting Authority may change the venue of opening the Technical or Financial
Bids in case of exigent circumstances like breakdown of communications link or conditions of

force majeure.

3). The Tender Inviting Authority reserves the right to defer the date of opening of either
Technical or Financial Proposal or both, if required.
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GOVERNMENT OF WEST BENGAL

NG DIRECTORATE OF FORESTS
spve Cireen OFFICE OF THE DIVISIONAL FOREST OFFICER QX
e BANKURA (SOUTH) DIVISION o
o PIN — 722101

Phone No.:- 03242 — 2303807, Fax No. :- 03242 — 252871, E-mail Address :- dfobans-wb@ nic.in,
dfosouth.bks@ gmail.com; Website :- www.bankuraforest.in

Memo No. 3901 / 2-CD Dated, Bankura, the 15 /02/2024

NIT No. WBFOR/BKS/JALATIRTHA/07/2023-24

TENDER FOR CONSULTANCY SERVICES FOR THIRD PARTY QUALITY
CONTROL, QUALITY ASSURANCE OF DIFFERENT CHECK DAM
STRUCTURES/WATER DETENTION STRUCTURES & DAILY
SUPERVISION IN THE FOREST AREA UNDER BANKURA (SOUTH)
DIVISION OF JALATIRTHA SCHEME.

INSTRUCTION TO BIDDERS
Section — A

1. General Guidance for e-Tendering

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been
shown in Web site https://wbtenders.gov.in

1.2 Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and
registered with the Government e-Procurement System.

1.3 Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-11 or Class-11l Digital Signature Certificate (DSC) for
submission of tenders.

1.4 Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer
once he logs on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is
the only mode of collection of tender documents.

1.5 Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or
as a partner of a firm or registered company. If found to have applied severally in a single job, all his
applications will be rejected for that job.
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2. Submission of Tenders:

2.1 General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time
for each work, one is Technical Proposal and the other is Financial Proposal, before the prescribed
date and time mentioned in the list attached. Using the Digital Signature Certificate (DSC), the
documents are to be uploaded, virus scanned and digitally signed. Tenderers should specially take
note of all the addendum/corrigendum related to the tender and upload the latest documents as part of
the tender.

2.2 Technical Proposal

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats
of the following in two covers (folders).

A. Technical File (Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form I, Form II, Form I, Form IV-AFFIDAVIT, Form VI (AFFIDAVIT to be
furnished in Non-judicial stamp paper of value not less than Rs. 10/- (Ten) only from the attested by notary
separately for each project (to be submitted in “FORMS” Folder).

iii. Earnest Money Deposit (EMD) and the cost of Tender Documents (Tender Fees) is to be
remitted by the Tenderer as mentioned in the NIT document in favour of “Divisional Forest Officer,
Bankura (South) Division, Bankura, W.B.”.

iv. Instructions to Bidders. (to be submitted in “ITB” Folder)
v. General Terms & Conditions of Contract. (to be submitted in “GT AND CC” Folder)
vi. Technical Specification. (to be submitted in “TS” Folder)

vii. Submission of EMD:

Regarding Earnest Money Deposit, it should be deposited to the pooling account of the State
Government maintained with the Focal Point Branch of ICICI Bank at R. N. Mukherjee Road,
Kolkata as per The Finance Department, Government of West Bengal guideline (Memo No. 3975-
F(Y) dt.28.07.2016).

viii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/
Corrigendum issued with a particular tender and upload all the above, digitally signed, along with
the NIT. Tenders submitted without the Addendum/Corrigendum will be treated as invalid and
liable to be rejected.
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B. My Document (to be submitted in technical envelope)

SI.
No

Category Name

Sub-Category
Description

Document Name

(For details see Clause 3 of ITB & relevant
clauses of NIT)

CERTIFICATES

CERTIFICATES

P.T. deposit receipt Challan

GST Registration Certificate

I.T.R. Acknowledgement Receipt

I.T. PAN Card

Voter ID Card

Enlistment Certificate

ESI & EPF Registration Certificate

COMPANY
DETAILS

COMPANY
DETAILS

Proprietorship Firm - Trade Licence.

NFR,N OO WIN|F-

Partnership Firm - Registered Partnership
Deed, Registered Power Attorney, Trade
licence.

Pvt. Ltd. Company - Registration Certificate
under Company's Act, MOA & AOA,
Registered Power of Attorney, Trade licence.

Registered Un-employed Engineers and
Labour Co-operative Societies Limited.

CREDENTIAL

CREDENTIAL

Experience Profile- List of completed Projects
of similar nature.

Completion Certificate from the concerned.

EQUIPMENTS

PLANT &
MACHINERIES

Authenticated copy of invoice, challan and
way bill (Machinery)

LABORATORY

Authenticated copy of invoice, challan and
way bill (Laboratory)

FINANCIAL
(INFO)

TURN OVER

Authenticated copy of the Income Tax

Returns

PAYMENT
CERTIFICATE

Only Payment Certificate of work issued by
the Concerned Supervisor and not the TDS
certificate

DECLARATION

STRUCTURE &
ORGANISATION

Details of Structure and Organisation Section
B Form II.

AFFIDAVIT

An affidavit made that no adverse report
against the bidder Form 111

TECHNICAL
STAFF

An affidavit mentioning the name of the
technical staff as described.

2.3. Financial Proposal

i) The financial proposal should contain the Bill of Quantities (B.O.Q.) in one cover (folder). The
contractor is to quote the rate in the space marked for quoting rate in the B.O.Q.

i) Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned &
digitally signed by the contractor.
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3. Eligibility Criteria for participation in tender:

() The intending bidders should have proper licence for engaging labourers on contract.

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional
Tax receipt challan, GST registration certificate, Income Tax return Acknowledgement receipt, PAN
card issued by Income Tax Department, Voter ID card, ESI & EPF Registration Certificate and Trade
licence in respect of the prospective tenderer. In addition to the above, any contractor who has
executed any type of tender works in Directorate of Forests, Govt. Of West Bengal, should submit
previous credentials for his past performance, completion certificate from respective employer, the
completion certificate and credentials should be signed by the officer not below the rank of Deputy
Conservator of Forest, any other certificate signed by other officials will not be entertained (Non
Statutory Documents).

(c) Where an individual person holds a Certificate in his own name duly issued to him against the
company or the firm of which he happens to be a director or partner, such individual person shall,
while submitting any tender for and on behalf of such company or firm, invariably submit a copy of
registered power of attorney showing clear authorization in his favour, by the rest of the directors of
such company or the partners of such firm, to submit such tender. The Power of Attorney shall have
to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory
Documents).

(d). Neither prospective Tenderer nor any of the constituent partners had been debarred to
participate in any Tender by the P.W.D., P.W.(R)D & P.W.(C.B.)D, Housing Department, W.B. or
C.P.W.D. or M.E.S or Railways; during the last 5 (five) years prior to the date of this NIT. Such
debarring will be considered as disqualification towards eligibility. (A declaration in this respect has
to be furnished by the prospective bidders as per prescribed format). [Non-statutory Documents]

(e).The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish
the Memorandum of Association (MOA) and Article of Association (AOA.) [Non-statutory
Documents]

(f).Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are
required to furnish the following documents : - [Non-statutory Documents]

i) Current "No Objection Certificate” from the Assistant Registrar of Co-operative
Societies.

i)  Supporting documents showing area of operation.

iii) Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.

iv) Name with address and signature (in original) of the present Board of Directors of the
Co-operative Society

v) Copies of Minutes of last Annual General Meeting and Audit Report of the Co-

operative Society with the evidence of submission of the same to the concerned

Authorities, duly attested.

(9).The prospective Tenderers or any of their constituent partner shall neither have abandoned any
work nor any of their contract have been rescinded during the last 5 (five) years. Such abandonment
or rescission will be considered as disqualification towards eligibility.
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(h).Joint Ventures will not be allowed.

(1).A prospective Tenderer shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If the prospective Tenderer is found to have applied severally in a
single job, all his applications will be rejected for that job.

(1)-No conditional / Incomplete Tender will be accepted under any circumstances.

(K). The bidder should have a minimum average turnover of at least Rs. 20 Lakh in the last three
preceding years.

() Completion Certificate(s) submitted by the bidder should indicate the gross value of the 100%
completed work only. Completion certificates should clearly contain the Name, Designation, Address and
contact no of the Officer issuing the credential.

(m) The bidder should have successfully completed at least one similar type of work during last
three years for a single contract of value not less than 80% of the project cost for each project.
In case any bidder wants to apply for more than one project, then the requisite amount will
increase proportionately.

(n). The bidder should also have made profits after taxes for each of these last 3 financial years.

(o) Tender issuing authority may relax stipulations contained in clauses above in exceptional cases,
in the interest of culminating / maturing tender process at the first call, subject to satisfaction of
that authority on the competency of the bidder(s) for which such relaxation has been made, upon
recording reasons of such relaxation.

(p) The tenderer should have at least one staff on the roll, with a Engineering degree, having
experience of minimum 5(five) years or Diploma holder, having experience of minimum 8(eight)
years at work site for the proper supervision, checking of works, quality control etc. And
liasoning with Division Office.

4. Opening of Technical Proposal

Technical proposals will be opened by the authorized representatives electronically from the website
stated in Clause 2.1, using their Digital Signature Certificate.
Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for
Non-statutory Documents will be opened. If there is any deficiency in the Documents, the tender will
summarily be rejected.

Decrypted (transformed into readable formats) documents of the Non statutory Cover will be
downloaded, and handed over to the Tender Evaluation Committee (constituted for evaluation of
tenders).

5. Uploading of summary list of technically qualified tenderers (1st round)

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of
eligible tenderers with the serial number of work(s) for which their Financial Proposals will be
considered will be uploaded in the web portals.
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While evaluation, the Committee may summon the tenderers and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these
cannot be produced within the stipulated time frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers
Date of opening of financial bid will to be intimated in the final summary list.
7. Opening and Evaluation of Financial Proposal

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation
Committee will be opened electronically from the web portal stated on the prescribed date, normally
after 2(two) working days of date of publication of final summary list of the tenderers. The encrypted
copies will be decrypted and the rates will be read out to the contractors remaining present at that
time. After evaluation of Financial Proposal, by the appropriate Authority of WB FOREST, may
upload the final summary result containing inter-alia, name of contractors and the rates quoted by
them against each work provided Tender evaluation committee is satisfied that the rate obtained is
fair and reasonable and there is no scope of further lowering down of rate.

Technical proposals will be opened by the Divisional Forest Officer, Bankura (South) Division,
Bankura or his authorised representative.

Financial proposals of the tenderers declared technically eligible by the Tender Accepting Authority
will be opened on the prescribed date.

The Tender Accepting Authority, if required, may ask any of the tenderers to submit rate analysis
to justify the rate quoted by that tenderer.

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation
Committee.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining
present at that time.

After evaluation of Financial Proposal, by the appropriate Authority of Divisional Forest Officer,
Bankura (South) Division, name of contractors and the rates quoted by them against each work
provided Tender evaluation committee is satisfied that the rate obtained is fair and reasonable and
there is no scope of further lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any
tender:

Financial bid of technically qualified single / two tenderers may not be opened immediately.2nd call
may be invited immediately after technical evaluation. If such bidder(s) technically qualified in the
1st call intend(s) to change their rates quoted in the 1st call, they are to purchase tender paper afresh.
In case of non purchase, the rates quoted in the 1st call would remain valid. After selection of
technically qualified tenderers for 2nd call (in case new tenderer other than the existing tenderer of
the 1st call), financial bid of both 1st and 2nd call would be opened. Financial evaluation would be
made in a combined way considering both 1st and 2nd call. However, in case tenderer(s) of 1st call
submit(s) fresh tender in 2nd call, rates of 2nd call should be considered in the process of evaluation.
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9. Acceptance of Tender (Technically eligible/qualified)
Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not

bind himself to do so and reserves the right to reject any or all the tenders, for valid reasons and also
reserves the right to distribute the work amongst more than one tenderer at the accepted rate after
formal consultation with L1 (accepted rate) bidder and taking consent of L1 bidder for smooth &
quick completion of the work.

10. Penalty for suppression / distortion of facts

If any tender fails to produce the original hard copies of the documents (especially completion
certificates and audited balance sheets), or any other documents on demand of the Tender Evaluation
Committee within a specified time frame or if any deviation is detected in the hard copies from the
uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating
in the tenders on Tender platform for a period of 3 (Three) years. In addition, his user ID will be
deactivated and Earnest Money Deposit will stand forfeited. Besides, the Divisional Forest Officer,
Bankura (South) Division may take appropriate legal action against such defaulting tenderer.

11. Brief details on the nature of work:

a) Name of the project JALATIRTHA

b) Project ID WBFOR/BKS/JALATIRTHA/07/2023-24

c) Job ID BKS/JALATIRTHA/07/2023-24
Consultancy services for third party quality control,
quality assurance of different check dam

d) Nature of Work . | structures/water detention structures & daily
supervision in the Forest area under Bankura (South)
Division

Contractors eligible to submit .. .
e) the tender As stated in item 3 (a) to 3 (p) of this ITB.

12. Earnest Money Deposit (EMD):-

Regarding Earnest Money Deposit, it should be deposited to the pooling account of the State
Government maintained with the Focal Point Branch of ICICI Bank at R.N.Mukherjee Road, Kolkata
as per The Finance Department, Government of West Bengal guideline (Memo No. 3975-F(Y)
dt.28.07.2016).

a) Intending Tenderers should download the Tender Documents from the website
www.whbtenders.gov.indirectly with the help of Digital Signature Certificate.

b) In case of partnership firm(s), the pledged instrument(s) must reflect the name(s) of the firm
as well as the name(s) and address(es) of the partner / partners who is/are authorized to
pledge the same as per valid partnership deed(s).

¢) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the
Tenderer through the website www.wbtenders.gov.in as per the 'Date & Time Schedule'
stated in the N.I.T.
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13. Opening of Tender:

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his
authorized representative, as per the Date & time Schedule mentioned in NIT.
(b) Prospective Tenderers or their authorized representatives may be present during the opening

process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will

be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the
present Invitation of e-Tender, no cost of e-Tendering shall be reimbursable by the
Government. The Divisional Forest Officer, Bankura (South) Division, W.B. reserves the
right to reject any e-Tender or all Tenders without assigning any reason whatsoever and is not
liable for any cost that might have incurred by any e-Tenderer at any stage of e-Tendering.

(e) The acceptance of the tender rests with the Divisional Forest Officer, Bankura (South)
Division, W.B. who does not bind himself to accept the lowest tender and reserves to himself
the authority to reject any or all the tenders received without assigning any reason thereof.

Intending Tenderers are encouraged to inspect the site of work and get themselves thoroughly
acquainted with the local condition and all factors which may affect their rates. Prior to the site.

14. Scope of Works

The Divisional Forest Officer, Bankura (South) Division invites Tenders for the following works as

detailed in the table given below

Check Dam Structures/Water Detention Structures:-

PMC Services for Construction of Check Dam:
The detailed scope of work for the above mentioned work is as
follows and will be carried out in stages:

1. Review of Design Details: Thorough study of the Design
Report and drawing details provided by Divisional Forest
Office, Bankura (South) Division and based on that
submission of a Review Report.

2. Inspection and Examination of Act of Contractors—As
an overall supervisor of the Project and Divisional Forest
Office, Bankura (South) Division’s engineer, monitoring
the activities of the contractor at every stage of their
operation so that the project will be completed within the
specific time limit and at the contracted quality level.

At various stages of the construction process, inspection and
examination of the contractor including the construction
methodology, type of workmanship, quality of material,
performance of equipment, safety measures etc. in compliance
with good construction practices. Any type of discrepancies,

Rs. /-
for Site No.
Name

&

Brief Description of the Works Einancial Proposal Period (.)f
Completion
Third party quality control and quality assurance of different Till the end

of the project
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disparities observed during the time of inspection, both the
contractor and Divisional Forest Office, Bankura (South)
Division would be informed at the earliest and assistance to
resolve the problem. Helping the contractor to overcome the
problems or bottlenecks during the construction process.

3. Monthly/Fortnightly Progress Report—Preparation of
detailed Monthly/fortnightly Progress Reports verified
by its multi-disciplinary team members. In this report all
deviations from the projected schedule in terms of time
and cost will be pointed out. Necessary clarification and
measures to mitigate such deviation(s) will also be
mentioned in the monthly report.

4. Certification of Bills—Verification of all running
account bills and final bill of the contractor considering
the terms and conditions of the Contract Agreement. Bill
of quantity will be verified through physical inspection
and critical evaluation of the construction quality.
Thereafter all these bills will be certified for payment
along with its recommendations. Monitoring the overall
cost of the project at every stage and Divisional Forest
Office, Bankura (South) Division will be informed and
advised accordingly.

5. Expenditure Control—Expenditure control will be one of
the important aspects for successful implementation of a
project. Closely monitoring the project cost at every level
of operation. If it is necessary for overall cost reduction,
the best suitable alternative available at lower cost
should be suggested. During Project implementation,
pointing out the avoidable cost(s) of the project and
suggest Divisional Forest Office, Bankura (South)
Division the necessary amendments in the time schedule
of construction, alternative construction methodology,
revised design features, resource planning etc.

6. Visits during Defect Liability Period - Minimum two
visit during the Defect Liability Period of the Contractor
after completion of construction, Submission of Site visit
Reports and subsequent remedy of the defects found
during the site visits and certification of the repaired
defects

7. Day to day supervision of Construction work and also
daily feedback report to concerned range officer till the
full completion of the check dam work.
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8. To ensure the quality of works along with workman ship
in conforming to technical specifications, contract
documents, designs/drawings, relevant Indian Standards.

9. To ensure sound construction and installation procedures
using the appropriate equipment and standardized
implementation procedures.

10. To undertake monitoring of the site selection, all the
work is carried out as per agreed design and
specifications, and quality of output at various stages of
construction as per bid specifications.

11. To carry out the field test required for assuring the
quality in the presence of the competent authority.

12. To make survey and lay-out and benchmark fixation
before commencement of the work.

13. To supervise technically as par specification of approved
plan and estimate of the scheme on behalf of the
Directorate of Forest, Govt. of West Bengal.

14. To prepare Work Measurement Note Book
form time to time as par rules in vogue.

15. To check volume of work in the field with the bill and
estimate as and when submitted by the contractor.

16. To appraise DFO, Bankura South Division about
progress and quality of work from time to time.

17. To ensure the quality of works along with workman
ship in conforming to technical specifications, contract
documents, designs/drawings, relevant Indian Standards.

18. To ensure sound construction and installation procedures
using the appropriate equipment and standardized
implementation procedures.

19. To undertake monitoring of the site selection, all the
work is carried out as per agreed design and
specifications, and quality of output at various stages of
construction as per bid specifications.

20. To carry out the field test required for assuring the
quality in the presence of the competent authority**

21. To recommend appropriate corrective actions even
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suspension of works where the quality of work is likely
to be of poor quality or would risk early breakdown.

Location Details:
. Javi Mouza under Ranibundh Range

Katham Mouza under Ranibundh Range
Paryasa Mouza under Fulkusma Range

1

2

3

4. Rangamatia Mouza under Simlapal Range
5. Mukundapur Mouza under Simlapal Range
6

Baragarra Mouza under Sarenga Range.

** Test includes as par following table:

Materials Laboratory Tests Field Tests
Grain size distribution Field Moisture Content
OlIL Liquid Limit & Plastic Limit Field Density by Core Cutter method
Standard Proctor Test
Sieve analysis of aggregates Slump test
CONCRETE AlV test of aggregate In situ cube test
Water absorption

15.The selected Contractor must arrange to procure all materials required for the proper completion
of the work (as per the Technical Specifications of the tender document). The Employer will not on
any account be responsible for procuring the same.

16.The selected contractor shall apply to the Divisional Forest Officer, Bankura (South) Division,
W.B. for seeking permission for utilization of land at the close proximity of the site for arranging
required plant & machineries, store of materials, labour shed, laboratory etc. at his own cost and
responsibility. All such temporary shed etc. shall have to dismantled and all debris etc. cleared from
site post completion of the work or as directed by the Divisional Forest Officer, Bankura (South)
Division. Once an order to the effect is issued from the Divisional Forest Officer, Bankura (South)
Division, W.B. in this regard, it shall be brought to effect by the contractor without contest.

17.Validity of Bids:

Bid shall remain valid for a period not less than 75 (Seventy Five) Days after the dead line date for
Financial Bid/Sealed Bid Submission. Bid validity for a shorter period shall be rejected by Tender
Accepting Authority as non-responsive.

If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory
explanation for such withdrawals, he may be disqualified for submitted tender to this Office and
Directorate of Forests, Government of West Bengal for a minimum period of 1 (one) year and legal
action will be taken against him.

18. Verification of credentials/onsite projects:

Before issuance of the work order, the Tender Accepting Authority may verify the credential and
other documents of the lowest Tenderer if found necessary. After verification, if it is found that such
documents submitted by the lowest Tenderer is either manufactured or false in that case, work order
will not be issued in favour of the Tenderer under any circumstances and legal action will be taken
against him.
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19. Cancellation of Tender:

The Divisional Forest Officer, Bankura (South) Division, W.B. reserves the right to cancel this N.L.T.
due to unavoidable circumstances and no claim in this respect will be entertained.

20. Security Deposit:

a) The successful Tenderer to whom a Letter of Acceptance has been issued shall submit
within 10(ten) days from the date of Letter of Acceptance, Performance Security Deposit
which is 10% (Ten Percent) of the contracted value of work as per the G.O. NO. 796 — F
(Y), dt. 25-02-2022 this shall have to be deposited in the Form TR-7 with noting Operator 1D-
71 to the Bankura Treasury. In case of written request from the L1 bidder justified with
sufficient reason, provision may be made for deduction of security deposit from
Progressive/R.A. Bills. The S.D. money shall be refunded back after 6 (six) months from
the date of completion of the work upon application made to the undersigned by the tenderer.

b) If the accepted bid value is 80% or less of the Estimate put to tender the Additional
Performance Security @ 10% of the tendered amount as the G.O. NO. 4608 — F(Y), dt.
18/07.2018 which shall have to be submitted by the successful bidder in the form of Bank
Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails
to submit the Additional Performance Security within seven (7) working days from the date of
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary
actions like black listing of the contractor, etc, maybe taken .The Bank Guarantee shall have to
be valid up to end of the Contract Period and shall be renewed accordingly, if required.

c) The Bank Guarantee shall be returned after successful completion of the Contract and
payment of bills. If the bidder fails to complete the work successfully, the Additional
Performance Security shall be forfeited at any time during the pendency of the contract period

21. TECHNICAL ELIGIBILITY

The bidder should have the following technical experts having following minimum
experiences in its company completion of the works:

I) Team Leader should be minimum B.E. (or B. Tech) Civil having (5) five years’
experience of the similar nature of jobs. The main responsibility will be to co-ordinate in
between site work and Divisional Forest Office, Bankura (South) Division.

I1)Site Engineer — He should be minimum Diploma Engineer in Civil having (8) eight years
of experience the similar nature of jobs. The main responsibility will be to monitor day to
day activities at work site.

NOTE: Documentary Evidence in Support of the above should be submitted. The
successful bidder will have to engage at least 1 site engineer is ever site on daily basis to
monitor the progress of work and 1 team leader for every two site to co-ordinate with
Divisional Forest Office, Bankura (South) Division.

22. Deduction of Taxes Etc.:

Deduction of Income Tax from the Contractor's Bill will be made as per Govt. rules. Labour Welfare
Cess @ 1 % (one percent) of the cost of works will be deducted from every Bill of the selected
agency. GST, Royalty & all other statutory levy/ Cess will have to be borne by the contractor as per
Govt. Rules and the rate in the B.O.Q. is inclusive of all the taxes & cess stated above. Deduction of
Tax shall be made as per provision of the W.B. GST Act, 2017 with up to date amendments.
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23. Maintenance Period:

The Contractor will be liable to maintain the work at the appropriate service level to the satisfaction
of the Divisional Forest Officer, Bankura (South) Division, W.B.at his own cost for a period of
Security Period/Maintenance period, as stipulated in the BoQ. If any defect/damage is found during
the period as mentioned above, the Agency shall make the same good at his own cost. Failure to do
so, penal action against the Agency will be imposed by the Government as deem fit. The Agency will
have to quote his rate considering the above aspect. Also the Prospective Tenderers shall have to
execute the work in such a manner so that appropriate service level of the work is kept during
progress of work and the period of maintenance.

24. Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in
later notification will supersede former one in following sequence :-
a. Form of Agreement
Tender Form
Technical Specifications
General Terms and Conditions
Relevant PWD(W.B.) Schedule of Rates
Instructions to Bidders
N.LT.
25. MOBILISATION ADVANCE/ COST OVER RUN:
No Mobilisation Advance and Secured Advance will be allowed. Time / cost overrun and
consequent cost of escalation for any materials, labour, P.O.L. etc. will not be allowed.

@ o oo T

26. Canvassing in connection with the tender is strictly prohibited.

27. Site of work and necessary drawings may be handed over to the successful Tenderer along with
the work order or in a phase wise manner as deemed fit by the Divisional Forest Officer, Bankura
(South) Division, W.B. No claim in this regard will be entertained.

28. The successful Tenderer will have to start the work as per the work order to commence the work.

29. The Successful Tenderer will be required to obtain valid registration certificate & labour
licence from respective offices where work by them are proposed to be carried out under the Contract
Labour (Regulation & Abolition) Act, 1970 and the same should be submitted to the Divisional
Forest Officer, Bankura (South) Division, W.B.

30. The successful tenderer shall have to comply with the provision of (a) the Contract Labour
(Regulation & Abolition) Act, 1970 and (b) the Minimum Wages Act, 1948 and the Notifications
thereof or other laws relating thereto and the rules made and orders issued there under from time to
time, failure to do so will be treated as breach of contract and the Divisional Forest Officer, Bankura
(South) Division, W.B. may in his discretion cancel the contract. The contactor shall also be liable
for any liability arising on account of any violation by him of the provisions of the Act and Rules
made there under time to time.

31. The contractor shall not be entitled for any compensation for any loss suffered by him due to
delay arising out for modification of the work, due to non-delivery of the possession of site and / or

modification of work plan etc.
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32. Prevailing safety norms has to be followed by the successful Tenderer during execution of the
work so that LTI (Loss of time due to injury) is zero.

33. Guiding schedule of works should be followed as per existing norms, patterns, lying in the
working division.

34. No tender shall be deemed to be fit for consideration unless the tender documents are fully and
completely filled in. All information that may be asked from the Tenderer must be unequivocally
furnished. The eligibility of a Tenderer will be ascertained on the basis of the documents submitted
by a Tenderer in support of eligibility criteria. If any document submitted by a Tenderer is found to
be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out rightly rejected at
any stage and legal action will be taken against him.

35. A Tenderer is to quote in figures as well as in words, his rates in the following forms as
applicable in his cases against the estimated value put to tender of the tender Paper.

36. In the event of a tender being submitted by a firm, it must be signed by a member or members of
the firm having legal authority to do so and if called for, legal documentations in support thereon
must be produced for inspection and in the case of a firm carried out by one member or a joint family
it must disclose that the firm is duly registered under the Indian Partnership Act.

37. The Tenderer must sign at the bottom of each page of the tender documents as a proof of
acceptance of terms and conditions of the Tender. Overwriting shall not be allowed. All corrections,
alternations etc. must be duly signed.

38. It must be clearly understood that the quantities of the various items indicated in the schedule or
probable items are approximate only and may be appreciably increased or decreased during actual
execution. The contractor shall remain effected by alteration.

39. The estimated cost is inclusive of all statutory taxes & Cess as applicable. The detail brake
up GST and Cess as applicable should be provided in the R.A Bill Final Bill as per prevalent
order of the Finance Department Govt. of West Bengal in this respect.

40. No child labour should be engaged.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL
DEVIATION IS OBSERVED DURING THE COURSE THE TENDER ACCEPTING
AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER AUTHORITY OF
DIRECTORATE OF FORESTS, GOVT. OF WEST BENGAL IN DECIDING ON THE RATE
REVISIONS (IF NEEDED).

.

Divisional Forest Officer
Bankura (South) Division

18|Page



Memo No. 3901 / 2-CD Dated, Bankura, the 15 /02/2024
Copy forwarded for information & wide publicity to:-

1. The Chief Conservator of Forests, Central Circle, West Bengal.

2. The Chief Conservator of Forests, MIS & E. Governance, West Bengal.
3. The District Magistrate, Bankura,

4. The Sabhadhipati, Bankura Zilla Parishad.

5. The Superintendent of Police, Bankura.

6. The Divisional Forest Officer, Bankura (North) Division.

7. The Divisional Forest Officer, Panchet Division, Bishnupur.

8. The Divisional Forest Officer, Working Plan (South) Division —II

9. The Karmadhakshya Ban-o-Bhumi Sanskar Sthayee Samity, Bankura ZillaParishad.
10. The Secretary, Bankura Zilla Parishad.

11. The Chairman, Bankura Municipality.

12. All Range Officers, Bankura (South) Division.

13. The Head Clerk, Bankura (South) Division, She is requested to upload this quotation
Notice on the Official website www.bankuraforest.gov.in with immediate effect.

¢k

Divisional Forest Officer
Bankura (South) Division
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Section - B

FORM-I
(TO BE FILLED UP BY TENDERER)

APPLICATION
To,

Divisional Forest Officer
Bankura (South) Division

Subject: Name of the Work with Tender reference no.

Reference: (N.1.T No.)

Dear Sir,
Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the
necessary information and relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the
group of firms for application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
(@)  Tender Inviting Authority and Accepting Authority can amend the scope and value of the
contract bid under this project
(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender
without assigning any reason.

The application is made by me/us on behalf of in the capacity of
duly authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1)
(2) Financial Proposal (Envelop-2)

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:
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Section-B
FORM II

(TO BE FILLED UP BY TENDERER)

General Information about the Organization

S.L. No. Particulars Details to be furnished
Details of the Bidder(Organization)
1. Name
2. Address
3. Telephone Fax
4. E-mail Website
Details of Authorized person
5. Name
6. Address
7. Telephone E-mail
Information about the Organization
Status of Organization
8. (Public Ltd./ Pvt. Ltd/
Institution/University etc.)
9 Details of Registration of Date
' Organization Ref
Locations and addresses of
10. | offices (in India and
overseas)
11. Enclose latest GST
Return(Y/N)
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Section - B

FORM — 111
(TO BE FILLED UP BY TENDERER)

Certificate Regarding Summary Statement of Yearly Turnover from
Contractual Business

This is to certify that the following statement is the summary of the audited Balance sheet arrived

from contractual business in favour of

three consecutive years or for such period since inception of the Firm, if it was set in less than such

three year's period.

Financial
S.I.
No. Turnover rounded up to
Year Rs. in lakh Remarks
(two digit after decimal)
1. 2020-2021
2. 2021-2022
3 2022-2023
Total

Average Turnover: In Rs.

Note:

1. Average Annual turnover is to be expressed in lakh of rupees, rounded up to two digits after
decimal.

2. Average Annual turnover for 3years is to be obtained by dividing the total turnover by 3. If

the Firm was set up in less than 3 year's period, consider the total turnover for the period
from inception year to the year 2022-23 and divide by the no of years.

3. In case, the firm was set up in less than 3year's period, mention the year of inception in the
‘Remarks’ column.

Signature of the Bidder with seal
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Section-B
Form -1V
(TO BE FILLED UP BY TENDERER)

AFFIDAVIT

(TO BE FURNISHED IN NON-JUDICIAL STAMP PAPER OF VALUE NOT LESS THAN
RS. 10/- (TEN) ONLY FROM THE ATTESTED BY NOTARY)

.eve....... Partner/Legal Attorney Proprietor/Accredited
Representative of

/S, e e S0lEMINDY declared that:

1. I/We are submitting tender for the work
against Tender Notice NO. --------=-==-mm-mmmmmmmm oo Project NO ----------- dated ----------

2. None of the partners of our firm is relative of employee of Directorate of Forests.

3. The undersigned also hereby certifies that neither our firm
M/S nor any of constituent partners had been

debarred to participate in tender by the Directorate of Forests & Government of West Bengal or
any of the Statutory Bodies or Government Organizations in favour of whom credentials are
preferred by the undersigned towards eligibility criteria claim; during the last 3 (three) years
prior to the date of this N.I.T.

4. All information furnished by me / us in respect of fulfilment of eligibility criteria and

information given in this Bid is complete, correct and true.
5. All documents and credentials submitted along with this tender are genuine, authentic, true
and
valid.
6. If, any information or document submitted is found to be false /incorrect at any time,
Employer
may cancel my Bid and action as deemed fit may be taken against me /us including termination of
the contract, forfeiture of all dues including Earnest Money and blacklisting of our firm and all
Partners of the firm etc.
7. I/We have never been banned or delisted by any Govt. or Quasi Govt. Agency or any Public

Sector Undertaking.

OR
I/We have been banned by the organization named *-------=============mmmmmmm oo “for a
period Of --------=-mmmmmmmmeoeee year/s, effective from ------------------- t0 -------mmmm e

Signature of the Tenderer

Seal of Notary
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To,

Section-B
Form -V
(TO BE FILLED UP BY TENDERER)

Divisional Forest Officer
Bankura (South) Division

Dear Sir/ Madam,

Ref: - Tender NIT No.

I/We refer to the tender notice issued by you for the work of consultancy services for third
party quality control, quality assurance of different check dam structures/water

detention structures & daily supervision in the forest area of Bankura (South) Division

under Jalatirtha scheme in division
vide tender reference no. mentioned
above.

I/ We do hereby offer to perform, provide execute, complete and maintain the works in
conformity with the drawings, conditions of contract, specifications, Schedule of Quantities
for the sum of Rs (quoted in Tender Paper)

only at the respective quoted

ITEM WISE rates mentioned in the Schedule of Quantities.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and
all aspects of tender conditions, subject above, I/ We hereby agree, should this tender be
accepted in whole or in part, to:

(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;

(b) complete the works within days.

I/ We have deposited the earnest money of Rs. only which, I/ We
note that deposited EMD, will not bear any interest and is liable for forfeiture-
Q) If our offer is withdrawn within the validity period of acceptance.
(i) If the contract is not executed within 15 days from the date of receipt of the
letter of acceptance. Or
(iii)  If the work is not commenced within 7days after issue of work order/

handing over of the site whichever is later.

5.

I/ We understand that you are not bound to accept the lowest or any tender you receive.
Yours faithfully,
SIGNALUIE: ...veeiiece e

Designation: ........ccccevviiiie i
Address e

Name of Partners of our Firm:

1)
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(TO BE FILLED UP BY TENDERER)

Section-B

Form - VI

STATEMENT OF COMPLETION OF SIMILAR WORKS

Name of
Project

Organization

which awarded the
work

Name of
Organization

Nature of
Organization
(Govt. / Semi-
Govt. / Pvt. /
Others

Month & Year
of Awarding
the work

Month & Year
of Completion
of the work

Total value
of Project

Whether
Completion
Certificate has
been received
(Yes/ No.)

Note: The Work Order and Completion Certificate for each of the similar works enlisted here
should be annexed

Signature of the Tenderer
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BILL OF QUANTITIES

ot Rate
SI. No Description of Work Unit In fi Amount
_ gure
y (Rs) In Words
1) | Third party quality control and
quality assurance of different Check
Dam Structures/Water Detention
Structures:-
Location Details: 6 | PER CHE/CK
- ; DAM

1. Javi Mouza under Ranibundh WATER

Range DETENTION

STRUCTURE

2. Katham Mouza under

Ranibundh Range
3. Paryasa Mouza under

Fulkusma Range
4. Rangamatia Mouza under

Simlapal Range
5. Mukundapur Mouza under

Simlapal Range
6. Baragarra Mouza  under

Sarenga Range.

Handing over of the site whichever is later.
7. 1/ We understand that you are not bound to accept the lowest or any tender you receive.

6. I/ We have deposited the earnest money of Rs .

note that deposited EMD, will not bear any interest and is liable for forfeiture-
(iii)  If our offer is withdrawn within the validity period of acceptance.

(iv)  If the contract is not executed within 15 days from the date of receipt of the
letter of acceptance.

(iii)If the work is not commenced within 5 days after issue of work order/

Name of Partners of our Firm:

1.
2.
3.
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Yours faithfully,

Signature

Designation: ........ccccovveviniene e
AAAIESS: ..o

only which, I/ We




1. Drawing:

GENERAL TERMS & CONDITIONS OF CONTRACT

The work is to be carried out in accordance with drawings related to these contract and specification,
the priced scheduled of probable items with approximate quantities and directions or instructions
which may be issued by the Employer or his Representative from time to time during the execution
of the contract.

2. Interpretations: In constructing these conditions, the specifications, the schedule of quantities,
tender and Agreement, the following words shall have the meaning herein assigned to them except
where the subject of context otherwise requires:
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1)

1)

V)

V)

V)

V1)

V1)

1X)
X)
X1)

X11)

The term EMPLOYER/AUTHORITY shall mean Divisional Forest Officer,
Bankura (South) Division & Bankura South DMU, West Bengal, and include
its successor and assigns or the Officers authorized to deal with any matters
which those presents are concerned on its behalf.
The term REPRESENTATIVE shall mean Authorized Official of the
Divisional Forest Officer, Bankura (South) Division & Bankura South DMU,
West Bengal.
CONTRACTOR shall mean the firm or company or person whose tender has
been accepted by the employer and includes his (their) heirs, legal
representative assigns and successors.
SITE shall mean the site of the contract work including any erections thereof
and any other land adjoining thereto (inclusively as aforesaid allotted by
the Employer for the contractor’s use).
This CONTRACT shall mean Articles of Agreement, these conditions, the
schedule of quantities, the general instructions to the Contractor, the
specifications, the drawings / maps and correspondences by which the contract
is added, amended, valued of modified in any way by mutual consent.
ACT OF INSOLVENCY shall mean any act of insolvency as desired by the
Presidency Towns Insolvency Act or the Provincial Insolvency Act or any
amending statutes.
THE WORKS shall mean the work or works to be executed or done under this
contract.
The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps
mentioned in NIT and any modifications of them approved by the Employer or
any further Working drawings/maps or sketches by the Employer or any further
working drawings/maps or sketches which may be furnished or approved in
writing by the Employer.
The SPECIFICATION shall include the plantation specification and general
specifications forming part of this contract.
The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean
the Schedule or Quantities as specified and forming part of contract.
The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly
priced.
NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in
writing typed or printed characters sent (unless delivered personally) or
otherwise proved to have been received by Registered Post to the last known
private or business address as registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it would have
been delivered. If the employer feels that the contractor (who has signed the
agreement) should himself come & personally meet to the employer for
necessary discussion in connection with the work; he must contact personally. In
case the contractor (not his authorized person) does not meet personally and
intentionally avoids or do not reply the letter, the matter will fall under the



breach of the contract. The work progress should be in the proportionate of the
time frame set forth for the completion of the works.

XII) The term APPROVED, DIRECTED or SELECTED mean the approval
direction or selection of the Employer and where ever the words ALLOW,
INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the
contractor. COMPLETION shall mean that the plantation in the opinion of the
Tender Inviting Authority; completed in all respect.

XIV) WORDS imputing persons include Firms and Corporation, words imputing the
singular only also the plural and vice/versa where the context so requires.

3. Scope of works:

The work to be done is covered in this tender. The same has been detailed in the drawings/maps and
schedules of probable items with approximate quantities. It includes furnishing all materials, labour,
tools, machinery and equipment and management necessary for and incidental to the work of
Construction of Work and completion of the work. Mechanisation as approved by the Employer is
preferred. All work during its progress and upon completion shall conform to lines as shown on the
drawing/map furnished by the employer. Should any details essential for efficient completion of the
work be omitted from the drawings/maps and specifications it shall be the responsibility of the
Contractor to inform the Employer and to furnish and install such details with their concurrence, so
that upon completion of the proposed work the same will be acceptable and ready for use. The
Tenderers are to note that the scope of work as mentioned may be reduced to any extent which is
absolutely at the discretion of the Employer. This reduction of the extent of work should not be a
criterion for extra claim in respect of materials stored, establishment and cost incurred or any other
losses occurring out of these causes. The Contractor shall carry out and complete the works in every
respect in accordance with this contract and in accordance with the directions and to the satisfaction
of Employer who shall be the final authority. The Employer may in their absolute discretion issue
further area drawings/maps and /or written instructions, details, direction and explanations which are
hereafter collectively referred to as the Employer’s instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or
Drawings/Maps and/or Specifications.

¢) The removal from the site of any materials brought thereon by the Contractor and the substitution
of any other materials thereof.
d) The demolition, removal and/or re-execution of any work executed by the Contractor.
e) The dismissal from the work of any person employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising
during the maintenance period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s instructions provided always that verbal instructions, directions and explanations given
to the Contractor or his representative upon the works by the Employer shall, if involving a variation,
be confirmed in writing by the contractor within seven days. No work, for which rates are not
specifically mentioned in the priced schedule of quantities, shall be taken up without written
permission of the Employer. Rates of items not mentioned in the Priced Schedule of Quantities shall
be fixed by the Employer, as provided in Clause

4. Variations: The Contractor may when authorized and shall when directed, in writing by the
Employer or one or more representative of Employer whom the Employer may for that purpose
appoint, shall be bound to add or omit from or vary the works shown upon the Drawings/Maps or
described in specification or included in the Schedule of Quantities but the Contractor shall make
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no addition, omission or variation without such authorization or direction. A verbal authority or
direction by the Employer, if confirmed by the Contractor in writing within seven days, be
deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on
specific direction on the Authority of Employer as herein mentioned any variation i.e. additions,
omissions or substitutions shall vitiate the Contract. The rates of items not included in the
Schedule or Quantities shall be settled by the Employer in accordance with the following rules:

a) For the rates for the additional, altered or substituted work for items mentioned
in the tender, the tender at quoted rates will be applicable.

b) For the rates for the additional, altered or substituted work for items not
mentioned in the tender, the Contractor shall, within 7days of the date of
receipt of the order to carry out the work, inform the Employer of the rates
which it is his intention to charge for such class of work, supported by required
documents, vouchers etc. and analysis of rates claimed and the Employer shall
determine the rates on the basis of the prevalent market rates and certify for the
payment accordingly. The analysis shall be prepared on the basis of actual cost
of materials and labour plus 10 (ten) per-cent to cover overhead supervision
and profit etc. However, the Employer, by notice in writing, will be at liberty
to cancel their order to carry out such work and arrange to carry out as they
may consider advisable. But under no circumstances, the Contractor shall
suspend the work on the plea of non-settlement of the rates of item falling
under this clause.

C) Where extra work cannot be properly measured or valued, the Contractor shall
be allowed day work price as the net rates stated in the Tender or the schedule
of quantities, if not so stated, then in accordance with local day work rates and
wages for the district provided that in either case vouchers specifying the daily
time(and if required by the Employer the workman’s names) and materials
used be delivered for verification to the Employer at or before the end of the
work following that in which the work has been executed.

d)  As regards determination of the rates, the decision of the Employer shall be
accepted as final. No supplementary items shall be taken up for execution
except with prior written approval of the employer. The Employer is not bound
to recognize the cost of materials furnished in vouchers and in case the market
value of such materials are found to be lower than the depicted in the vouchers
the Employer at their discretion will fix the price of such materials based upon
market value. The contractor may be asked to produce original bills and /or
Cash Memos in respect of purchases of such materials from market. Bills and
Cash Memos in this regards shall not be entertained unless purchases are
affected from registered regular merchants engaged in  the trade of such
items.

5. Deviations: No deviation from the contract will on any account be allowed unless an order in
writing is obtained from the Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out,
and note carefully the area restrictions and obtain for themselves at their own responsibility all the
information which may be necessary for the purpose of the successful execution of the contracted
work. They must also make themselves conversion with all the local conditions, means of access to
the site of work, transport facilities and character of the work, the supply of materials, conditions
affecting labour and other matter that may affect their tender. Employer does not undertake any
responsibility, to obtain any concessions, permission from the owner of the adjoining plot or from
other party in respect of any allowance, access, encroachments etc. whether for the facility of the
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works or otherwise. No claim therefore will be entertained should be Contractors have failed to
comply with this condition. All equipment required to be maintained are to be kept free from
damages due to operation connection with the work. The site shall be made available to the
Contractors in the present condition. Site organization within this site boundary shall be the
responsibility of the Contractors.

7. Persons Tendering shall visit SITE Etc.
Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and

requirements of the case, facilities of transport, conditions affecting labour and materials and removal
of rubbish, cost of carriage freight and other charges and shall allow for in their tenders for any
special difficulty in carrying out the work.

8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper
execution of the work according to the intent and meaning of the drawings/maps, schedule of
probable items with approximate quantities, specifications taken together whether the same may or
may not be particularly shown or described there in provided that the same can reasonably be
inferred therefore and if the Contractor finds any discrepancy therein, he will immediately refer the
case in writing to the Employer whose decision shall be final and binding on the parties. Figures
dimensions shall be followed in; preference to scale. The Employer shall on no account be
responsible for the expense incurred by the Contractor for hired ground or water obtained from
elsewhere. The quantities given in the schedule of quantities are only indicative being based on
preliminary design and are liable to modification in the final design. The schedule of items and
quantities include so far as can at present be determined, every materials which the Contractor is
likely to be called upon to perform or supply. The rate quoted against individual item will be
inclusive of everything necessary to complete the said items of the work within the contemplation of
the contract and beyond the unit prices no extra payment will be allowed for individual or contingent
work, labour and /or materials inclusive of all taxes and duties whatsoever except for specific items,
if any, stipulated in the tender documents. The Contractor shall supply, fix and maintain at his own
cost during the execution of any work necessary for alignment watching required not only for the
proper execution and protection of the said work, but also for the protection of adjacent trees or
plants and the safety of any adjacent roads, houses etc.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and
protecting the work, the site and surrounding property during their working hour. The Contractor
shall indemnify the Employer against any possible damage to the adjoining forest areas, trees, roads,
or wild animals during execution of the work.

10. Access:

The Employers/Representatives of the manufacturer of the materials (used for the work) shall at all
reasonable times have free access to the work site/and or other places where materials are being
prepared for the contract and also to any place the materials are lying or from who they are being
obtained and the Contractor shall give every facility to the all of them and their representatives
necessary for inspection and examination and test of the materials and workmanship. Except the
representatives of Public Authorities no person shall be allowed on the work at any time without the
written permission of the Employer. If any, work is to be done at a place other then the site of the
work, the Contractor shall obtain the written permission of the Employer for doing so.
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11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in
order to perform and complete and part thereof shall be executed in the best and most workmanlike
manner with materials to the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specification and as represented by the drawings/maps or
according to such other additional particulars and instructions as may from time to time be given by
the Employer during the execution of the work and to their entire satisfaction.

12. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time to times as may be specified in the order of
any materials which in the opinion of the Employer are not in accordance with the specifications or
their instructions, and the Contractor shall forthwith carry out such an order. The Employer shall
have the power to employ and pay other persons to carry out the same and all expenses consequent
thereon or incidental there to as certified by the Employer shall be borne by the Contractor or may be
deducted by the Employer from any money due or that may become due to the Contractor. No
certificates which may be given by the Employer in these respects shall relieve the Contractor from
his liability in respect of unsound work of unskilled workers

13. Contractor’s Employees:

The Contractor shall keep for the full time a qualified and skilled supervisor as defined in the ITBa
and approved by the Employer, assisted with adequate staff constantly on the work, who will be
responsible for the carrying out of the work to the true meaning of the specifications and schedule
and quantities and instructions and directions given to him by the Employer. Any directions or
instructions given to him in writing shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection
and examination of the work and materials proposed to be used. Authorised representatives of the
Contractor shall have power of Attorney for receiving materials, cheque, signing measurement book
etc. Any Supervisor, foreman, labour or other persons employed on the work by the contractor who
Fails or refuses to perform the work in the manner specified herein shall be discharged immediately,
and such persons shall not again be employed on the work. When required in writing by the
Employer the Contractor shall discharge any person(s) who is, in their opinion, incompetent,
disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of any claim for
compensation or damages against the Employer or any of its officers or employees.

No labour shall be employed on the work who is below the age of sixteen years and who is not an
Indian National. If female labour is engaged the Contractor shall make necessary provision for
safeguarding small children and keeping them clear of the site of operations. The Contractor shall at
his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific
work. Any labourer supplied by the Contractor to be engaged on the work on daily work basis either
wholly or partly under the direct order or control of the Employer or their representative shall be
deemed to be a person employed by the Contractor. The Contractor shall comply with the provisions
of all labour legislation including the requirements of payment of wages Act. 1936, minimum wages
Act, 1948 and Workman’s Compensation Act the rules framed there under and modifications thereof
in respect of men employed by him in carrying out the contract. It shall be the responsibility of the
Contractor to see that any sub-contract under him, similarly complies with the above requirements.
(The Employer shall not however recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of
the workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workman. The Contractor shall arrange to provide first aid treatment
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to the labourers engaged on the works. He shall within 24 hours of the occurrence of any accident at
or about the site or in connection with execution of the works, report such accident to the Employer
and also to the competent authority where such report is required by law.

14. Working Hours:

Each shift shall be at least of eight hours duration and that the work must be completed within the
time specified in the tender document. Work shall also be done on Sundays and Holidays with prior
permission of the respective authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor
shall have to make their own arrangement for carrying water at the work site.

16. Clearing Away:
All rubbish and superfluous materials either from Contractor’s own work or from works of other
agencies shall be removed from the work site on completion to the satisfaction of the Employer.

17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the
agreement or sublet any portion of the work.

18. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all
other costs connected with execution of such agreement shall be borne by the successful Tenderers.

19. Maintenance Period and Defects after Completion:

The Contractor shall make good at his own cost and to the satisfaction of Employer, all defects,
casualties of construction works or other faults arising in the option of the Employer from
workmanship not being in accordance with the specification of schedule of quantities or the
instruction of Employer which may appear within the maintenance period. The maintenance period
shall mean a period of maintenance to be calculated from the date of commencement of work
and terminate 1(one) year after completion of the work. The defect in alignment, or other faults
which may appear within the maintenance period (hereinafter called as the defects liability period)
arising in the opinion of the Representative who shall be final authority for workmanship not in
accordance with the contract, shall upon the directions in writing of the Representative and within
such responsible time specified therein, be amended and made good by the Contractor at his own cost
unless the Representative shall decide that he ought to be paid for such amendment and for making
good and in case of default the Employer may employ and pay other persons to amend and make
good such defects, or other faults and all damages, loss and expenses shall be recoverable from him
by the Employer or may be deducted by the Employer from any money due or that may become due
to the Contractor.

20. Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of
the work. The Employer will not on any account be responsible for procuring the same. The non-
availability of the above materials shall not in any way be considered to be an excuse for the
extension of time.
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21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of
the work produced in accordance with the up-to-date rules laid down by the Indian Standard
Institution. In the event of any disputes with regard to the measurement of work executed the
decision of the Employer shall be final and binding.

22. Payment:

RUNNING ACCOUNT PAYMENTS:

Payment on Running Bills, at the discretion of the Employer, shall be made to the Contractor on the
bills certified by the Representative of the Employer. All bills shall be prepared by the Contractor in
the form prescribed by the Employer. For this purpose, the Contractor must submit his/their R.A.
Bills in the proper form duly accompanied by detailed measurements of works done and showing the
deductions for previous payment received by him and also the deduction towards cost of materials(if
any), supplied by the Employer, the contractor shall be paid against measured bills only. Intermediate
payments shall be regarded as payments by way of advance against the final payment any and not
preclude the requiring of bad unsound and imperfect or unskilled work to be demolished, removed
and taken away and reconstructed, or to be any part thereof in any respect or the accruing of any
claim, nor shall it conclude, determine or affect in any way the powers of the Employer, under these
conditions or any of them so as to the final settlement and adjustment of the accounts or otherwise or
in any other way vary or affect the contract. Payment on R.A. Bill will be made after deduction of
statutory deductions like, 1. Tax, Labour Welfare Cess, GST etc. as per rule. Payment on materials
stocked at site shall not be made. Payment of supplementary items shall only be made after those one
entered properly in the site instruction book, approved and sanctioned by the Employer.

23. Final Payment

The final bill shall be accompanied by a certificate of completion from the Employer. Payment of
final bill shall be made within a month of submission of the same. The security money shall be
refunded after issue of completion certificate that the Contractor has rectified all defect, to the
satisfaction of the Employer. The acceptance of payment of the final bill by the Contractor would
indicate that he will have no further claim in respect of the work executed.

24. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the
approval of the Employer, in writing for any such substitution well in advance. Materials designated
in this specification indefinitely by such terms and ‘Equal’ or other Approved etc. shall be considered
as coming under the provisions of this clause as substitutions and no such materials shall be used
until specific approved by the Employer has been obtained in writing.

25. Commencement and Completion of Work:

EXTENSION OF TIME AND LIQUIDATED DAMAGES FOR DELAY:

The entire work is to be completed in all respects in stipulated times as mentioned in the Tender
Notice from the date of issue of work order. Time is essence of contract and shall be strictly observed
by the Contractor. The date of commencement of the work shall be the date on which the work order
is issued to the Contractor or the date when the Contractor take possession of the site officially
whichever is later. The Contractor shall complete the work in all respects to the satisfaction of
Employer within the stipulated time, failing which the contractor shall be bound to pay compensation
@ 0.5% (half percent) over the total tender value of work for delay of every week or part of a week
by way of liquidated damages and not as penalty. Provided always that the entire amount of
compensation to be paid under the provision of this clause shall not exceed 10% of the contract price.
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The payment of deduction of such damages shall not relieve the contractor of his obligation to
complete the work or from any other obligation and liability under the contract. The contractor shall
within 5 (Five) days of receipt of intimation that his tender has been accepted to submit the employer
an abstract programme of work so drawn as would enable him to complete the work within the time
contemplated. The abstract programme must indicate the work within the time contemplated. The
abstract programme must indicate dates of starting and completion of respective parts of sections of
the work. The abstract programme would be subjected to the approval of the employer who will have
the power of making such modification there in as found necessary. The actual progress as compared
with this chart will be reviewed periodically. If the contractor be delayed in the progress of the work
by exceptional weather condition, civil commotion, strike or lock-outs, fire, unusual delay in
transportation of unavoidable casualties, act of public enemy, acts of the government, any acts of the
authority or of another contractor in the performance of his contract with the employer or any other
causes beyond the contractor’s control, the contractor shall apply in writing to the employer for an
extension of time of the completion of work or the part or section concerned within 10 (Ten) days of
such occurrence, but before the expiry of the stipulated date of completion. The employer shall on
such application make an enquiry and may grant such extension of time as they think justified. The
decision of the employer in this respect shall be final and binding on the contractor. The work shall
not be considered as completed until the employer has certified in writing that they have been
completed.

26. Escalation of Prices:

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including
extension of time, if any granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, sales tax, Octroi etc.

27. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his sub-contractor’s employees,
whether such injury or damage arises from carelessness, accident or any other cause whatever in any
way connected with the carrying out of his contract. This causes shall be held to include, internals,
whether immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways
forming the subject of this contract by frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any
expenses arising from any such injury or damage to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of Government or otherwise
and also in respect of any award or compensation or the Contractor shall restore and repair all
damage of every sort mentioned in this clause so as to deliver up to the whole of contract works
complete and perfect in every respect so as to make good or otherwise satisfy all claims for damage
to the property of the third parties. The contractor shall indemnify the Employer against all claims
which may made against the Employer by any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequence thereof and shall at his own
expense arrange to effect and maintain, until the completion of the contractor with any approved
Insurance Company, a policy of insurance in the joint policy or policies with the Employer from time
to time during the currency of this contract, and shall duly and punctually pay the premium payable
thereof and if so required produce receipts for such payments, for the inspection of the Employer.
The Contractor shall also indemnify the Employer against all claims which may be made upon the
Employer, whether under the workman’s Compensation Act or any other Stature in force during the
currency of this contract or common law in respect of any injury to any of the contractor’s or /and
sub-contractor workmen or labour and shall at his own expense effect and maintain until the
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completion of the contract, with the approved Insurance Company a policy of Insurance in the joint
names of the Employer and the Contractor against sub-risks and deposit such policy or policies with
the Employer from time to time during the currency of this contract. The Contractor shall be
responsible for anything which may be excluded from the Insurance Policies above referred to and
also for all other damage to any property arising out of an incidental to the negligent or defective
carrying out of this contract. The Contractor shall also indemnify the Employer in respect of any
costs, charges or expenses arising out of any claims or proceeding and also in respect of any award of
compensation of damages arising therefore the Employer shall be at liberty and have the power to
deduct the amount of any damages, compensation costs, charges and expenses arising or to become
due or to become due to the Contractor. The Contractor shall on signing the contract, issue the works
and keep them insured (the works and keep them insured) until the Completion of the contract
against loss or damage by the fire and /or earthquake with any approved Insurance Company in the
joint name of the Employer and the Contractor for the full amount of the contract and for any further
sum if called upon to be so by the Employer the premium of such further sum being allowed to the
Contractor as an authorized extra. Such policy shall cover the property of the Contractor or of any
sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the premium
with the Employer within 21 days from the date of signing the contract unless otherwise instructed by
the Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may
so insure and may deduct the premium paid from any money due or which may become due to the
Contractor. The Contractor shall as soon as the claim under the policy is settled or the work
reinstated by the Insurance Company should they elect to do so, proceed with all due diligence with
the completion of the work in the same manner as through the fire had not occurred and in all respect
under the same conditions of contract. The contract shall in case of rebuilding or reinstatement after
fire shall be entitled to such extension of time for completion as the Employer may deem fit.

28. Termination of Contract by Employer:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as
an insolvent or shall make an assignment or composition of the greater part in number or amount of
his creditors or shall enter into a deed of assignment with his creditors, or (being incorporated
company), shall have an order made against him or pass an affective resolution for winding up either
compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee of the
contractor shall repudiate the contract, or if the official assignee or the liquidator in any such winding
up shall be unable within 7 (Seven) days after notice to him requiring him to do so, to show to the
responsible satisfaction of the employer that he is able to carry out and fulfil the contract and if
required by the employer to give security or if the contractor (whether in individual form or
incorporated company) shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the contractor or if the contractors shall assign or sublet the contract without
the consent in writing of the employer first obtained if the contractor shall change or encumber this
contract or any payment due to which may become due to the contractor their under or if the
employer shall certify in writing of that in his opinion the contractor :
a) has abandoned the contract, or
b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from the
Employer written notice to proceed, or
C) has failed to proceed with the work such due diligence and failed to make such due
progress as would enable the work to be completed within the time agreed upon, after
receiving from Employer to employ more men, or,
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d) has failed to remove materials from site or to pull down and retained work within 7
days after receiving from the Employer as written notice that the said materials or
work were condemned or rejected by the Employer under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts,
matter or things by this contract to be observed and performed by the Contractor for 7
days after written notice shall have been given to the contract requiring the Contractor
to observe or perform he same, or

f) has to the detriment of good workmanship or define of the Employers instruction to
the contrary sub-let any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7
(Seven) days notice in writing to the contractors, determine the contract, but without thereby
affecting the powers of the employer of the obligations and liabilities of the contractor, the whole of
which shall continue to be in force as fully as if the contractor has not been so determine and as if the
works subsequently executed has been executed by or on behalf of the contractor and further the
employer, his agents or representative may enter upon and take possession of the works and all
plants, tools, shades, machinery and other power tools, utensils and materials, lying upon the
premises or the adjoining land or roads and use the same as his own property or may employee the by
means of his own representative and workman in carrying on and completing the work or by
employing any other contractors or other persons or person to complete the work, and the contractor
shall not in any way interrupt, or do any matter or thing to prevent or hinder such other contractor or
other person or persons employed for completing and finishing or using the materials and plant for
the work when the works shall be completed or as soon thereafter as convenient, the employer shall
give a notice in writing to the contractor to remove his surplus materials and plant and should the
contractor failed to do so within a period of 14 (Fourteen) days after receipt thereof by him the
employer may sell the same by public auction and shall give credit to the contractor or for the amount
so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall
be due or payable to or by the employer, for the value of the said plant and materials so taken
possession of by the employer and the expense or loss which the employer shall have been put to in
getting the work to be so completed and amount if any owing to the contractor and the amount which
shall be certified shall there upon be paid by the employer as the case may be and the certificate shall
there upon be paid by the employer, as the case may be and the certificate of the employer shall be
final and conclusive between the parties.

29. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning
of the specifications, designs, drawings and instruction herein before mentioned and as to the quality
of workmanship or materials used on the work, or as to any other question, claim, rights, matter, or
things whatsoever, in any way arising out of or relating to the contract, design, drawings,
specifications estimates, instructions, orders or these conditions or otherwise concerning the works or
the execution or failure or execute the same, whether arising during the progress of the work or after
the completion or abandonment thereof shall be referred to the sole arbitration of the Chief
Conservator of Forests, Central Circle, Directorate of Forests, Govt. of West Bengal. Should the
Chief Conservator of Forests, Central Circle, West Bengal, be for any reason unwilling or unable to
act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by
the DIRECTORATE OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall
be final, conclusive and binding both parties to this contract and no suit shall lie in Civil Court in
respect of the award by the Arbitrator. @'jf
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Additional Terms & Conditions.

1. All works are to be carried out as per plan, specification and estimate of works subject to
modification made in writing by the undersigned or his authorised officer.

2. Work should be started from 7 (Seven)days from the date of issuing work order, failure
of which work order would be cancelled and will be offered to the next bidder.

3. Entire Work to be completed as per estimated time schedule from the date of issue of
work order no delay will be entertained, failure of which work order will be cancelled. The
terms and condition mentioned herein shall be deemed to form a part of the agreement.

4. In accordance with the provision of relevant Section of Income Tax 1951. Deduction of
Income Tax @ 2% shall be made from the gross value of the Bill for the company and it will be
Income Tax @ 1% for others.

8. The acceptance of the Tender will be subject to the receipt of fund.
9. If any terms and conditions of the tender are altered the same will be notified.

10.  The work will be executed under the direct supervision of the concerned Range Officer or
Beat Officer.

11.  The successful tenderer will have to undertake such extra work(not specified in the Tender)
which he would subsequently be asked to do in writing by the undersigned, the payment for such
extra work will be made as per the rate of the current PWD schedule applicable to Bankura District
less the rate quoted by tender.

12. Less amount if any after tender, may be utilised for extra work as per specification following
schedule of Rates as in vogue.

11. Not with standing anything contained in the form in which the contract is executed the
following shall constitute terms and conditions of contract and part of agreement and shall be binding
on the contractor.

12. The Divisional Forest Officer, Bankura (South) Division orhis authorised representative will be
the Officer-in-Charge in respect of the contract and all correspondences concerning rates, claims,
change in specification and/or design and similar important matters will be valid only if made by the
Officer-in-Charge. If any correspondence of above tender is made with Officers other than the
Officer-in-charge for speedy execution of works, the same will not be valid unless copies are sent to
the Officer-in-Charge and approved by him. The instruction given by the Divisional Forest Officer,
Bankura (South) Division who have been authorized to carry out the work on behalf of the Officer-
in-Charge and his authorised representative shall also be valid regarding specification, supervision,
approval of materials and work man ship. In case of dispute, the decision of Officer-in-Charge shall
be final and binding.

13. The intending tenderers are to quote rate in terms of percentage higher or lower or at par which
will apply to all the rates in the Tender Schedule irrespective of whether quantities are entered in the
schedule or not i.e. all the items and rates as shown in the schedule with the tendered percentage
increase or decrease will be applicable to this tender.

14.  The acceptance of the tender will vest with the competent authority. The accepting authority
reserves right to reject any or all tenders without assigning any reason thereof.

15.  The Tenderer shall have to comply with the provisions of (a) Contract labour (Regulation &
abolition) Rules, 1970(b) Minimum Wages Act 1948 or the modification thereof or any other laws
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relating thereto as will be in force from time to time.

16. Divisional Forest Officer, Bankura (South) Division or his authorised representative shall not
entertain any claim whatsoever from the contract or for payment of compensation on account of idle
labour on any ground.

17.  Bidders must have valid work experience in local area and the relevant any certificate from
Govt. / Semi Govt. department rate to be furnished with the bid

18. The exact location of the site for execution of the works will be shown and handed over to the
tenderer by authorised representation of Divisional Forest Officer, Bankura (South) Division. After
completion the work site will be taken over.

19.  The Tender Inviting Authority shall not be held liable for any compensation due to machines
be coming idle for any circumstances including untimely rains, other natural calamities, strike etc.

20.  No Price preference will be applicable to W.B. Govt. Undertaking, as per Finance Deptt.
G.O. No. 8648-F(Y), dated 12th October 2012.

21. Imposition of any duty/tax rules etc. what’s over of its nature (after work
order/Commencement and completion of the work) is to be borne by the tenderer.

22.  GST/Sales Tax, Cess, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any are
to be paid by the contractor. No extra payment will be made for these. The rates of supply and
finished work items are inclusive of these.

23.  All working tools and plants will have to be arranged by the contractor at his own cost.

24.  The final acceptance of the tender will be subject to the receipt of approval of higher
authorities.

25.  The undersigned reserves the right to cancel the agreement at any point of time during the
execution of the work if it not done as per the specifications or any terms & conditions are violated
by the Contractor.

26.  The undersigned reserves the right to demand from the Tenderers the clarification and
justification of their offer. The item wise statement of their proposed expenditure analysis with a
view to construct the work mentioned in the schedule of this Tender Notice. On the item wise
expenditure proposed labour cost should be specifically mentioned.

27.  All works are to be carried out as per plan, specification and estimate of works subject to
modification made in writing by the undersigned or his authorised officer. The technical supervisor
as engaged by the contractor to check work as per plan, specification and estimate of works & work
measurement to be recorded time to time by the technical supervisor in the specified WMNB duly
countersigned by the concerned range officer under whose jurisdiction the Construction is being
executed. All materials to be used as per P.W.D. specification and should be approved by the
undersigned or his authorised officer before use.

28.  The undersigned reserves the right of cancellation of this tender at any time without
assigning any reason thereof.
v

Divisional Forest Officer
Bankura (South) Division

38|Page



